



State of Florida
Agency for Workforce Innovation

UC Modernization Project - Phase 2b

**#10-ITN-001-SS - UC Modernization Project - Phase
2b (UCCBIS) System – Design, Development and
Implementation**

Clarifications to Interim Revised Proposal Instructions #2

1 CLARIFICATIONS

- A. The Agency provided a list of resources in the first IRP instruction. We ask that the vendor use that list when estimating the cost for any software licenses that will be needed during the DDI phases to support effective communication of work products, conduct knowledge transition and for the agency to fulfill the agency project responsibilities listed in the ITN.

“ The Agency has dedicated the following staff to the UC Project:

- *(1) Project Director*
- *(4) Project Management Office - Project Management Monitoring & Controlling, Communications, Budget, etc*
- *(3) Business Analysts - Business Process Continuity, BPR, Organizational Change Management, Benefits Realization*
- *(17) Subject Matter Experts*
 - *(2) Manager*
 - *(5) Claims/Wage Determination*
 - *(2) BPC*
 - *(2) Special Payments & Special Programs*
 - *(3) Adjudication*
 - *(2) Appeals/Federal Audit*
 - *(1) Workforce*
- *(5) Technology Transition - Systems Architect, DBA, Sr. Developer, Legacy Integration”*

- B. Attachment B is meant to reflect cash flow. Costs should be listed in the year in which they will be incurred by the Agency.
- C. All service, hardware and software costs related to maintenance during the DDI phases of the project should be reflected in Phase 8 of the Part 1 Tab of Attachment B.
- D. Shipping costs for hardware and software should be included in the costs provided in Attachment B.