Table of Contents

Tab 2

AWI Solicitation Acknowledgement Form

Tab 1 – Response Cross-Reference Table

Tab 2 – Table of Contents

Tab 3 – Executive Overview

Tab 4 – Project Approach and Methodology

4.1 Approach 3
4.1.1 Deloitte's Approach is Built on Experience 5
4.1.2 Deloitte's uFACTS Solution Framework Value 6
4.1.2.1 Accelerating Positive Change 6
4.1.2.2 uFACTS Solution Framework: A Proven Modernization Tool 8
4.1.3 Deloitte's System Development Playbook 10
4.1.4 The uFACTS Advantage Distinguishes Deloitte's Playbook Methodology 11
4.1.5 Our Phased Implementation Approach 13
4.1.5.1 Overview 13
4.1.5.2 Phase 1: UC Claims and Benefits Internet Portal 15
4.1.6 Our Phased Project Approach Delivers on Your UC Modernization Objectives 19
4.1.6.1 Phase 0 – Project Management 20
4.1.6.2 Phase 1 – UC Claims and Benefits Internet Portal 20
4.1.6.3 Phase 2 – Call Center IVR System and Benefit Overpayment Screening System and Phase 3 – Internet and Intranet Appeals System and Claims and Benefits Mainframe System 22
4.1.6.4 Phase 4 – Warranty, Maintenance, and Operations 22
4.1.7 In Summary, Our Project Approach Aligns With AWI Project Objectives 22

4.2 Project Management 23
4.2.1 What Distinguishes Deloitte's Plan from Other PMBOK-base Plans? 23
4.2.1.1 Navigate Phase 0 – Project Management with the uFACTS Knowledge Repository 24
4.2.2 Our Project Management Approach Helps Accelerate AWI ROI 24
4.2.3 Deloitte's PMBOK-based Project Management Approach for UCCBIS 24
4.2.4 Deloitte's Project Management Plans for UCCBIS 26
4.2.5 Project Integration – Plan Development for UCCBIS 26
4.2.5.1 Activity Definition 27
4.2.5.2 Activity Sequencing 27

4.2.5.3 Activity Duration Estimating 28
4.2.5.4 Schedule Development 28
4.2.5.5 Schedule Control 28
4.2.6 Project Closeout for the UCCBIS Project 28
4.2.6.1 Perform Final Transition 28
4.2.6.2 Identify Lessons Learned 29
4.2.6.3 Complete Formal Close 29
4.2.7 Project Management Tools 30

4.3 Project Schedule 32
4.3.1 Project Milestones 32
4.3.2 UCCBIS Project Gantt Chart 33

4.4 Project Management Plans 35
4.4.1 Introduction 36
4.4.2 Project Charter 36
4.4.3 Work Breakdown Structure 36
4.4.4 Organization Breakdown Structure 36
4.4.5 Project Schedule 37
4.4.6 Communication Management Plan 37
4.4.6.1 Status Reporting 38
4.4.6.2 Weekly Status Report 38
4.4.6.3 Additional Elements of our Communication Management Plan 39
4.4.7 Document Management Plan 39
4.4.8 Schedule Management Plan 39
4.4.9 Quality Management Plan 40
4.4.9.1 QA Reviews 40
4.4.9.2 Software Reviews 41
4.4.10 Issue Management Plan 41
4.4.11 Scope Management Plan 43
4.4.11.1 Scope Planning and Definition 43
4.4.11.2 Scope Verification 43
4.4.12 Risk Management Plan 43
4.4.13 Resource Management and Staffing Plan 45
4.4.14 Configuration Management Plan 45
4.4.15 Knowledge Management Plan 46
4.4.16 Phase Gate Review and Acceptance 47
4.4.17 Phase Gate Approval Criteria 47
4.4.18 Project Change Control Management Plan 47
4.4.19 Information Security Plan 48
4.4.20 Conflict Resolution Plan 49
4.4.21 Disaster Recovery Plan 49
4.4.22 Disaster Preparedness Plan 50
4.4.23 Budget Management Plan35 50
4.4.24 Procurement Management Plan 50

Tab 5 – Proposed Solution

5.1 Solution Overview **1**
5.1.1 uFACTS Provides Superior UC Benefit Services 3
5.1.1.1 Claims Services 3
5.1.1.2 Appeals 19
5.1.1.3 Benefit Payment Control 23
5.1.1.4 Adjudication 29
5.1.2 uFACTS Affords Flexibility for AWI's Day-to-Day Operations 33
5.1.2.1 Business Rules Administration 34
5.1.2.2 Sub-Code System Management 34
5.1.3 uFACTS Provides Simplified Claimant Access to UC Information and Services 35
5.1.3.1 Customers Communication Channels within the uFACTS Solution Framework 35
5.1.3.2 Claimant Self-Service Functionality 35
5.1.4 uFACTS Offers Intuitive and Secure System Interaction for Agency Users 37
5.1.4.1 UC Benefits Services Staff Portal 37
5.1.4.2 Administrative Services 38
5.1.5 uFACTS Facilitates User Interaction, Collaboration, and Communication 41
5.1.5.1 Collaboration Features within the uFACTS Solution Framework 41

5.2 System Development **48**
5.2.1 Proposed System Development Lifecycle Methodology 48
5.2.1.1 Requirements Validation Approach and Methodology 54
5.2.1.2 Reports Development Approach and Methodology 58
5.2.1.3 Forms and Correspondence Development Approach and Methodology 59
5.2.1.4 Functional Design Approach and Methodology 60
5.2.1.5 Technical Design Approach and Methodology 60
5.2.1.6 Business Process Re-engineering Approach and Methodology 64
5.2.1.7 Interface Design and Implementation Approach and Methodology 66
5.2.1.8 Code and Unit Test Approach and Methodology 68
5.2.1.9 Location for Software Development Activity 69
5.2.1.10 System Integration Testing Approach and Methodology 70
5.2.1.11 User Acceptance Testing Approach and Methodology 72
5.2.1.12 Data Conversion Approach and Methodology 74
5.2.1.13 Installation and Implementation Approach and Methodology 78
5.2.1.14 Hardware Installation Approach and Physical Installation Location for Each Phase 79
5.2.1.15 Production Pilot Approach and Methodology 79
5.2.2 End User Training Approach and Methodology 80
5.2.2.1 End User Training Approach and Methodology 80
5.2.2.2 Our Experience Jumpstarts Your Project 81
5.2.2.3 Training Components for Effective Knowledge Transfer 81
5.2.2.4 Traditional Training Manuals 84
5.2.2.5 Topic-Specific Computer-Based Training 85

5.2.3 Development of User Documentation Approach and Methodology 87
5.2.3.1 User and Technical Documentation Overview 87
5.2.4 List of Deliverables by Project Lifecycle Phases 88
5.2.5 Service Level Agreements 88

5.3 Technical Description 89
5.3.1 General System Architecture 90
5.3.2 Technical Architecture 92
5.3.2.1 The uFACTS Component-Based Architecture 92
5.3.2.2 The uFACTS Multi-Tiered Architecture 93
5.3.2.3 The Four Tiers of uFACTS Application Architecture 94
5.3.2.4 The uFACTS Presentation Tier 95
5.3.2.5 The uFACTS Service Tier 99
5.3.2.6 The uFACTS Integration Tier 102
5.3.2.7 The uFACTS Information Tier 111
5.3.3 Functional Requirements 115
5.3.3.1 Claims 115
5.3.3.2 Appeals 116
5.3.3.3 Benefit Payment Control 116
5.3.3.4 Adjudication 116
5.3.4 Non-Functional Requirements 117
5.3.5 Reliability, Availability, and Disaster Recovery Capabilities 119
5.3.5.1 Hardware 120
5.3.5.2 Software 121
5.3.5.3 Disaster Recovery Plan Provides Business Continuity 122
5.3.6 COTS Customizations 123
5.3.7 External Interface Strategy 124
5.3.7.1 Historical Evolution of SOA 125
5.3.7.2 Service Components 125
5.3.7.3 Roles and Collaboration 126
5.3.7.4 Alignment of Services and Components 126
5.3.7.5 Integration Based on an SOA Architecture 127
5.3.8 Detailed List of Hardware Required 128
5.3.8.1 Deloitte's Proposed Equipment Configuration 130
5.3.9 Detailed List of Software Required 133
5.3.10 Summary of uFACTS Solution Framework, System Development Approach and Technical Description 137

5.4 Warranty, Maintenance, and Operations 139
5.4.1 Warranty, Maintenance and Operations Approach 139
5.4.2 Warranty, Maintenance, and Operations 139
5.4.2.1 Support Model 140
5.4.2.2 Warranty Support 141
5.4.2.3 Triage Customer Support 141
5.4.2.4 Ongoing Operations 144
5.4.2.5 Maintenance 144

5.4.2.6 Service Level Agreements 145
5.4.3 Skill Sets, Training, and Technology Needed for Agency Staff 145
5.4.4 Transition Approach 147
5.4.5 Version Upgrades during Implementation Approach 147
5.4.5.1 Release Management Approach 147

5.5 Value Added Services – Innovative Ideas 148
5.5.1 Additional Change Management Services 149
5.5.2 Future Enhancements to uFACTS 150
5.5.3 Additional Consulting Offerings 150

Appendix 5-A – uFACTS101

Appendix 5-B – uFACTS Technical Architecture Software Component Details

Tab 6 – Company Profile and Experience

6.1 Deloitte's History and Experience 1
6.1.1 Our Vision 1
6.1.2 We Stand Apart 2
6.1.2.1 Our Focus on Government 3

6.2 Company Profile 14
6.2.1 Deloitte Affiliates, Partnerships, and Associations 23
6.2.2 Experience Working with Sub-contractors 23
6.2.3 Past Experience with Proposed Sub-contractor(s) 24
6.2.4 Contract(s) with Sub-contractor for Goods or Services Related to this ITN 25

6.3 Dun & Bradstreet – Supplier Qualifier Report 25

Appendix 6-A – Contracts/Agreement with Subcontractors

Tab 7 – Personnel

Introduction 1

7.1 Resumes and Experience 3
7.1.1 Project Organization 3
7.1.2 Staffing Levels 9
7.1.3 Proposed Staff Information 10
7.1.4 Resumes 14
7.1.5 Plan for Submitting Verification of Screening 15
7.1.6 Conflict of Interest, Non-Disclosure, and Confidentiality Statements 15
7.1.7 Our Commitment to the State of Florida 15

7.2 Senate Bill 2386 19

Summary of Personnel 20

Appendix 7-A – Resumes

Tab 8 – Attachments

8.1 AWI Solicitation Acknowledgement Form

8.2 Attachment A – Reference Form

8.3 Attachment B – Drug Free Workplace Certification

8.4 Attachment C – Disclosure Statement/Conflict of Interest

8.5 Attachment D – Certification Regarding Debarment

8.6 Attachment E – Certification Regarding Lobbying

8.7 Attachment F – List of Subcontractors

8.8 Attachment G – Reference Questionnaire

8.9 Attachment H – Dun and Bradstreet Supplier Qualifier Report

8.10 Attachment I – Non-Collusion Affidavit

8.11 Attachment J – Proof of Signature Authority

8.12 Attachment K – Certificate of Good Standing

8.13 Attachment L – Certified Service-Disabled Veteran Business Enterprises Certification

8.14 Attachment O – Response to Scope of Work Form

8.15 Attachment P – Response to Special Conditions Form

Appendix P-A – CAMS Phase II Contract, CM300

8.16 Attachment Q – Requirements Response Matrix

8.17 Attachment R – Requirements Response Summary Form

8.18 Addendum 1 Acknowledgement Form