
Dat: 

Tit Pwojè Ofisyèl

Rebati Florid CDBG- Kontwol Dega (CDBG-MIT)
Aplikasyon Kritik pou Redui Etablisman (CFHP)  

Enfòmasyon Sou Aplikan an

Prensipal Non 
Kontakte Pwojè a

Tit: 

Adrès lakay: 

Vil: 

Non Aplikan Ofisyèl 
Aplikan an FEIN #: 

DUNS #:  

Adrès imèl:

Nimewo 
telefòn:

Eta: kòd postal:

Tanpri ekri antite ko-aplikan an si genyen: Moun pou kontakte: Adrès imèl:

Deskripsyon Pwojè

Antre Atachman: Tanpri dokiman tit: NonAntitePD_CFHP

Valè Kominotè
Dekri, nan 1,500 mo oswa mwens, valè etablisman kritik la nan kominote a nan 
sikonstans nòmal ak nan tan nan dezas natirèl. Kilès nan sèt dirèk lavi kominote a ki pral 
sèvi pa fini nan pwojè sa a? Kijan pwojè sa a amelyore rezistans kominote a? Etablisman 
an gen okenn siyifikasyon kiltirèl oswa istorik? Tache yon maksimòm de dis foto ki bay 
opinyon tou de enteryè ak eksteryè.

Antre Atachman: Tanpri tit folder konprese: NonAntiteCV_CFHP

Ekri yon beca / rezime, pa dwe depase 2,500 mo, nan pwojè a ke yo te pwopoze a. 1) 
Endike objektif pwojè a epi enkli yon deskripsyon enstalasyon kritik ki dwe fè tèt di toujou. 
2) Espesifye risk (yo) ki pral diminye pa fini nan pwojè sa a. 3) Dekri kijan yo pral travay la 
ranpli ak ekip la ki pral responsab. 4) Eksplike metòd la itilize yo detèmine egzijans 
finansman pwojè. 5) Dekri rezilta antisipe. 6) Dekri kouman etablisman an pral konsève 
apre li fin fè tèt di toujou.



Plan Kapasite
Bay yon beca plan èstratejik de 1.500 mo oswa mwens ki adrese objektif, moun ki gen enterè, 
plan travay la, (gwo travay yo ak rezilta yo), resous (pèsonèl ak bidjè) ak kontwòl / kontwòl kalite. 
Idantifye manm pèsonèl la ki pral responsab ak / oswa pozisyon ki pral ranpli pou jesyon pwojè 
CFHP ak antretyen. Bay yon pwofil kout sou chak moun sou anplwaye ou ye kounye a ki fè 
travay ki gen rapò ak pwojè ak yon deskripsyon pozisyon pou nenpòt ki nouvo anplwaye ki pral 
asiyen nan responsablite pwojè. Èske yo te idantifye antreprenè pwojè yo? Si se konsa, yon ti 
tan dekri pwosesis seleksyon ou.

Antre Atachman: Tanpri dokiman tit: NonAntiteCP_CFHP

Chanje non modèl: NonAntiteIP_CFHPAntre Atachman:

Prepare yon delè kwonolojik pou tout lavi pwojè a ki òganize travay nan travay ki 
lojik, ki fasil pou metrize ak livrezon yo. Modèl Plan Aplikasyon an te bay nan 
Anèks D nan Gid CFHP yo.

Plan Aplikasyon

Non: Wi: Èske gen nenpòt repetisyon nan benefis?

Chanje non modèl: NonAntiteBudget_CFHPAntre Atachman:

Enkli bidjè pwojè ou a lè l sèvi avèk Modèl Bidjè ki nan Anèks E nan Gid CFHP yo. 
Asire bidjè ou a rezonab, apwopriye ak egzat. Èske atik yo bidjè ki konsistan avèk 
deskripsyon pwojè a ak travay? Èske kantite lajan yo mande a tonbe nan minimòm 
admisib pou aplikan CFHP a ($ 50,000) ak maksimòm ($ 15,000,000)? Asire pa gen 
okenn repetisyon nan benefis yo.

Bidjè

Non: Wi: Èske ou prevwa w ap resevwa nenpòt lajan pou pwojè sa 
a ki pa pral apwovizyone pa pwogram lan CDBG-MIT? Si 
se wi, detaye fon yo antisipe oswa pran angajman nan 
seksyon an Dwe mobilize.

Tout lajan yo idantifye pou itilize nan pwojè ou yo dwe divilge konplètman ak detaye 
asire presizyon bidjè ak pa gen okenn repetisyon benefis yo.



Dola Mobilize
Si pwojè ou a enplike itilizasyon ki kalifye nan fon matche oswa mobilize oswa sèvis nan 
nenpòt kapasite, (gade Pati 4.6 nan Gid CFHP yo) Lè sa a, dekri spesifik yo nan itilizasyon 
fon swe / sèvis. Repons: 1) Èske gen fon lokal oswa lòt disponib nan adrès pwojè yo 
pwopoze an antye oswa an pati? Si se wi, rapòte tout sous finansman ak kantite lajan ki 
disponib. 2) Divilge sous ak itilizasyon lajan ki pa CDBG-MIT. 3) Ki lòt antite federal, eta 
ak / oswa lokal ou te kontakte konsènan finansman pou pwojè yo pwopoze a ak sa ki te 
rezilta yo? Mete "N / A" si seksyon sa a pa aplikab pou pwojè ou.

Seleksyon Konte
Chwazi chak konte ki pwojè ou benefisye. DEO ap itilize enfòmasyon sa a pou evalye MID, frajilite sosyal yo, zòn 
riral yo ak zòn ki fiskal. Se sèlman konte ki kalifye pou lajan CDBG-MIT ki nan lis anba a.

Pasco 
Pinellas
Polk 
Putnam 
Sarasota 
Seminole 
St. Johns 
St. Lucie 
Sumter 
Suwannee 
Union 
Volusia 

Leon
Levy   
Manatee 
Marion
Martin 
Miami-Dade 
Monroe 
Nassau  
Okeechobee 
Orange 
Osceola 
Palm Beach

Flagler 
Gilchrist 
Glades 
Hardee 
Hendry 
Hernando 
Highlands 
Hillsborough 
Indian River   
Lafayette 
Lake 
Lee

Alachua 
Baker 
Bradford 
Brevard 
Broward 
Charlotte 
Citrus 
Clay 
Collier 
Columbia 
DeSoto 
Dixie
Duval



An Jeneral Benefis LMI
Idantifye epi make nimewo resansman resansman an ki te swiv pa tout gwoup blòk LMI benefis pwojè ou a. 
Egzanp: Tract: 200, blòk gwoup: 2, 3; Traktè: 2902, blòk gwoup: 1, 3, 4, 5, elatriye

Deziyasyon Espesyal
Èske pwojè ou a benefisye yon Zòn Enkyetid Eta Kritik 
dapre Lwa Florid 380.05?

Wi: Non: 

Ki sa ki se zòn nan enkyetid eta kritik?

Konfòmite
Dapre 84 FR 45838, 30 out 2019 Seksyon VA (18), "Eta a dwe fè revizyon ak odit, ki gen 
ladan revizyon sou-sou nenpòt ki sou-benefisyè, deziyen ajans piblik, ak gouvènman 
lokal yo, jan sa kapab nesesè oswa apwopriye a satisfè kondisyon nan seksyon 104 (e) 
(2) nan HCDA a, jan li amande, jan modifye pa avi sa a. Nan ka ki pa respekte egzijans 
sa yo, Eta a dwe pran aksyon ki apwopriye pou anpeche yon mankman kontinye, li ka 
bese nenpòt efè negatif oswa konsekans, epitou anpeche li retounen. Eta a dwe etabli 
remèd pou konfòmite pa nenpòt ki sou-benefisyè deziyen, ajans piblik, oswa gouvènman 
lokal yo. "
Èske ou ka sètifye konfòme ou avèk règleman eta a ak rejis 
federal jan sa endike nan 84 FR 45838?

Wi: Non: 



Enprime bouton pral sèlman enprime aplikasyon epi yo pa tache dokiman yo. Soumèt bouton pral delivre aplikasyon 
voye yon imèl ba cdbg-mit@deo.myflorida.com la. Tanpri mete tout dokiman ki enpòtan nan imèl sa a.

Siyen ak Dat

Siyati: Dat: 

Non: Wi: Èske ou ka sètifye ke antite ou yo pral konfòme yo avèk 
siveyans eta ak sou-benefisyè kondisyon ak antretyen 

kondisyon jan sa endike nan 84 FR 45838?

Dapre 84 FR 45838 30 out 2019 Seksyon V.A.2.a (10), "Chak benefisyè dwe planifye 
pou alontèm operasyon ak antretyen nan enfrastrikti ak pwojè etablisman piblik finanse 
avèk CDBG-MIT lajan. Benefisyè a dwe dekri nan plan aksyon li yo kijan li pral finanse 
operasyon ak antretyen alontèm pou pwojè CDBG-MIT. Anplis, benefisyè a dwe dekri 
nenpòt Eta oswa resous lokal ki te idantifye pou depans operasyon ak antretyen nan 
pwojè ki ede avèk lajan CDBG-MIT. " Nan ka sa a, yo atann pou Rejis Federal yo kenbe 
antretyen pwojè CDBG-MIT yo nan chak antite ki pwopoze yon pwojè CFHP.

Akò Antretyen

Kòm kontak antant prensipal pou pwojè sa a, mwen sètifye ke anplwaye, antreprenè, 
fournisseurs ak asosye kominotè nan inisyativ alèji nou yo: 

A. pral konfòme yo avèk tout egzijans HUD ak Florid nan administrasyon aktivite 
CDBG-MIT ki pwopoze yo; 

B. Ap travay nan yon fason koperativ pou egzekite Akò Sub-Elèv la ki bay chemen 
pou pwogram CDBG-MIT ak / oswa pwojè (yo) ak; 

C. Sètifye ke tout enfòmasyon yo soumèt nan aplikasyon sa a se vre epi egzat. 



[bookmark: _GoBack]Plan pou Kapasite Lopital Rejyonal la 



Echanj Lopital Rejyonal sèvi manm kominote a nan twa konte yo. Y ap konstwi yon tij ki gen 2 pye pi wo pase plenn inondasyon ki prevwa pou 500 ane a pou konstwi Egzanp lopital rejyonal la pou diminye domaj inondasyon potansyèl yo. Anplis de sa, tout ekipman mekanik ak elektrik ki enpòtan anpil pou Egzanp Lopital Rejyonal yo pral elve. Pi gwo travay yo dwe ranpli gen ladan konsepsyon jeni berm, konstriksyon berma, jaden, aksè ADA, elevasyon ekipman mekanik, elevasyon ekipman elektrik, ak rewiring nan ekipman yo. Sa a pral ranpli ak $ 783,000.00 nan lajan CDBG-MIT ak $ 350,000.00 nan fon HUD DR pou yon pri pwojè total de $ 1,133,000.00. 



Manadjè Pwojè a pral responsab pou aplike pwojè a avèk asistans nan lyezon planifikatè konte nan chak nan 3 konte ki enplike yo.   



Manadjè a Pwojè sipèvize aplikasyon an nan pwojè a ak kowòdone ak tout pati ki enplike pou fini pwojè ak antretyen. Ekip Inondasyon an ap travay avèk manadjè Pwojè a epi li konpoze de pèsonèl travay piblik nan konte nan chak twa konte yo ak espesyalis yo. Akòz nati pwojè sa a ak enpak lopital rejyonal rejyonal la genyen sou kominote a, ekip Inondasyon an ap gen manm nan twa konte yo.



Kontraktè lokal yo, konsiltan yo ak enspektè yo travay avèk ekip inondasyon an pou asire bon konstriksyon ak antretyen ekipman an berma ak elve. Administratè sibvansyon yo ap pote nan travay nan ekip la inondasyon pou asire akizisyon swiv Rejis Federal ak donatè kondisyon, asire orè ak kondisyon bidjè yo kenbe, ede nan akizisyon ak fèmen nan tout kontra ak sibvansyon. 



• Manadjè Pwojè: responsab pou planifikasyon mèt ak priyorite nan pwojè yo. Siyen kontra ak jere ekip inondasyon. 



Prèv Inondasyon team: 

• Pèsonèl Travay nan Konte X, Y, Z: sipòte manadjè pwojè a ak satisfè kondisyon pwojè a

• Direktè Jeni: jere pwojè amelyorasyon kapital, anplwaye depatman, pwojè, ak fournisseurs

• Anplwaye Engineer: evalye kondisyon ki egziste deja nan zòn aktyèl yo detèmine pi bon solisyon konstriksyon

• Manifakti: bay GCP Customized jeni ak manifakti.

• Jeni Konsiltan (yo): bay sèvis jeni pou chak pwojè (yo).

• Kontraktè Jeneral (yo): enstalatè yo ak bay sèvis konstriksyon

• Enspektè Konstriksyon: asire konstriksyon suiv jeni, bidjè, sekirite ak rezilta

• Manadjè Grant: asire akizisyon an konfòmite ak Rejis Federal ak kondisyon konsesyonè, asire orè ak kondisyon bidjè yo kenbe, ede nan akizisyon ak fèmen nan tout kontra ak sibvansyon.

Ekip la inondasyon ap antreprann travay sa yo. Se pati ki responsab pou aplikasyon idantifye nan parantèz. Primè Konte (X County) gen tout pozisyon yo nan Egzanp Lopital Rejyonal ak Se poutèt sa egzekite prim sibvansyon. Primè Konte travay nan konjonksyon avèk de lòt konte yo. 



 (1) Egzekite prim sibvansyon (X County)

(2) Mande konpetitif quotes / òf (Manadjè Pwojè ak Prèv Inondasyon team)

(3) Chwazi yon antreprenè (Manadjè Pwojè ak Prèv Inondasyon team)

(4) Bay kontra a pou konstriksyon an. (Manadjè Pwojè)

(5) Siveye konfòmite avèk CDBG-MIT (Prèv Inondasyon team)



Ekip inondasyon aktyèlman gen 5 PE a ak plis pase 60 ane nan inondasyon ak eksperyans jesyon pwojè. Ekip Inondasyon an te konplete avèk siksè plizyè sibvansyon nan men Federal, Eta ak sous lokal ki gen ladan Rekiperasyon pou Katastwòf CDBG ak FEMA. Anplwaye aktyèl la pral jere aplikasyon an nan travay yo pwojè ak konfòmite ak kondisyon CDBG-MIT. Lè yo fin fè prim sibvansyon ak ekzekisyon pa Manadjè Pwojè a ak ekip inondasyon pral travay ak depatman an akizisyon angaje yon kontraktè antreprann konstriksyon pwojè a. Nan moman sa a, ekip la inondasyon te deja fòme. Kontraktè yo ap jwenn garanti pou travay konstriksyon bèbè a ak elevasyon ekipman yo atravè yon pwosesis òf konpetisyon pou akizisyon lè l sèvi avèk yon Demann pou Pwopozisyon (RFP) dapre 84 FR 45838. Pwosesis sa a ap gen ladan tout egzijans federal ak egzijans eta a pou kontra konstriksyon ki gen ladan men se pa limite a Davis Bacon ak Seksyon 3.
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Lopital Riral Rejyonal te sèvi Konte X, Y ak Z pou plis pase 30 ane epi li rete yon aparèy enpòtan nan kominote a. Nou bay eta sante sante atravè kominote a ak fè efò yo kreye yon anviwònman ki ankouraje geri, sante ak detant. Etablisman nou an englobe yon pakèt domèn espesyalite, sòti nan pedyatrik ortopedik ak tout bagay nan ant. Nou genyen tou yon Enstiti Kansè konplè ki bay pasyan yo ak manm fanmi yo ak resous yo bezwen yo rete enfòme epi chwazi pi bon opsyon ki disponib nan swen ki disponib.  



Nou genyen tou yon fondasyon pou timoun ki kouvri pri pou peye pou swen pou fanmi ki nan bezwen akòz riral nou yo ak sosyoekonomikman contrainte kliyantèl. Popilasyon sa yo trè vilnerab lè katastwòf frape, ak enstalasyon nou yo pèmèt moun ki blese resevwa swen yo bezwen. Akòz kote seksyon riral li yo ak zòn agrikilti, nou menm tou nou gen anpil pasyan ki pa pale angle epi nou bay tout moun ki vini nan pòt nou yo ak swen esansyèl endepandaman de kondisyon asirans lan.



Lè Siklòn Irma te ravaje eta nou an, yo te fòse anplwaye nou yo evakye plizyè pasyan ki gen gwo risk yo nan lòt fasilite akòz risk pou yo pèdi pouvwa apre nou te vin inonde avèk dlo. Malerezman, Echantiyon Lopital Rejyonal la sitiye nan 500 inondasyon ane plenn lan ak gwo lapli ak tanpèt yo te yon defi renouvlab pou nou simonte. Nou vin inonde lè larivyè echantiyonal debòde soti nan gwo tanpèt ak siklòn. Pa mete yon baryè ant lopital la ak gwo larivyè Lefrat, se risk pou pèt nan lavi siyifikativman diminye paske gwo risk-pasyan ka abri nan plas li. Pou plis risk diminye, nou planifye elve ekipman elektrik ak mekanik nou an 2 pye pi wo pase 500 ane inondasyon plenn lan. Nou dwe bay priyorite pou moun ki pi frajil nan mitan nou asire ke nou ap satisfè misyon nou kòm founisè swen sante ak fè pati nou an ede pasyan nou yo.  



Avèk fini Pwojè Kritik Etablisman Etablisman Rejyonal Lopital la, nou ta ranfòse konesans X, Y ak Z nan Sante ak Medikal, Kominikasyon, Transpòtasyon, ak Sekirite ak Sekirite Sosyal. Kòm yon antite kap dirije nan tan katastwòf natirèl, li enpòtan pou fonksyonalite Lopital Rejyonal la rete nan tout kapasite pou asire sante ak byennèt pasyan nou yo ak fanmi yo. Fortifikasyon nan bilding nou an ta amelyore lonjevite nan operasyon kontinye nou yo ak diminye risk pou yo inondasyon soti nan siklòn nan lavni oswa tanpèt twopikal. Isit la nan Egzanp Lopital Rejyonal, nou se plis pase jis yon etablisman swen sante; nou se yon kominote konekte.



Tache ak dosye sa a postal ta dwe 10 foto nan egzanp lopital Rejyonal, sit konstriksyon pwopoze a ak ekipman kritik nou mekanik ak elektrik. 
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Lan Lopital Rejyonal la se yon lopital piblik 220 kabann k ap sèvi yon zòn 3-konte (Konte X, Y ak Z) pou sèvis sekou debaz yo. Lopital la sitiye nan plenn inondasyon 500 ane a epi yo te dènyèman inonde lè gwo lapli soti nan Siklòn Irma ki inonde rivyè lokal la.Pwojè sa a ta enplike konstwi yon bèr tè ranfòse 2 pye pi wo pase plenn inondasyon 500-ane ki antoure lopital la ak yon pasaj sèk ak aksè ADA nan zòn pakin lan. Berm lan ta dwe plante ak Flora natirèl nan plis redwi ewozyon. Anplis de sa, tout ekipman mekanik ak elektrik yo pral elve oswa relwe asire viabilite nan evènman an fasil nan berm topping. Kontraktè lokal yo ap travay Berm yo ansanm ak pèsonèl konte travay piblik yo ak ekipman yo. Finansman yo mande pou yo itilize nan konjonksyon avèk yon sibvansyon Recovery Dezas $ 350 K resevwa pou reparasyon domaj nan etaj la tè ak ekipman mekanik soti nan 2 dènye tanpèt yo. Pwojè Floodproofing ta elimine bezwen pou evakye pasyan yo, sekirite pèsonèl lopital la ak pasyan yo pandan tan ijans yo epi pèmèt tout fonksyon lopital la nan ka yon inondasyon. Berm mande pou ti antretyen men yo ta dwe konsève nan pataje depans pa 3 akò konte.




Instructions



Enstriksyon pou itilize Modèl Plan Aplikasyon an 

Antre non pwojè, non aplikan ofisyèl aplikan ak non kontak prensipal ak nimewo telefòn nan espas ki header nan tèt modèl la. 
Modèl sa a se customizable anfòm pwojè ou a. Santi yo lib edite segments yo epi ajoute nòt lè sa nesesè. 

 1. Bwat ki gen tit "CFHP Implementation Plan Timeline" ap montre yon delè vizyèl done ou antre nan bwat "Tasks".  
 
 2. Bwat "Tasks" yo ta dwe make pi gwo travay ki ka kontwole yo ak livrezon pwojè yo pwopoze a, epi li dwe enkli tout lavi pwojè a. Antre nan kòmanse apwoksimatif ak dat fen nan chak travay ak / oswa livrezabl anba onglè yo "Start" ak "End". "Duration" englobe kantite jou travay la kouri pou. Excel ta dwe deja kalkile dire a ki baze sou dat yo kòmanse ak fen ou antre nan. Si sa a se pa ka a, antre nan kantite jou tankou dire a nan chak travay ak / oswa livrezon. Mete etikèt sou chak travay ak / oswa livrezon kòrèkteman anba "Label" seksyon an.
 
a. Nan bwat la "Tasks", gen 15 fant disponib pou travay montage pwojè. Lè w ap ajoute / chanje travay nan bwat la, chwazi ranje a (chwazi valè yo anba "Start" nan "Label"). 
 
b. Pou egzanp sa a, make "Sample Text" travay la bezwen deplase anba "Equipment Evaluation". Yon fwa ou chwazi ranje a, dwa klike sou, chwazi "Cut", yon liy pwentiye an otou ranje chwazi ou ta dwe parèt. Apre sa, chwazi "Environmental Review" ranje a. Dwa klike sou epi chwazi "Insert Cut Cells". Koulye a, "Sample Text" ap parèt anba "Equipment Evaluation". Delè vizyèl la pi wo a "Tasks" ap tou reflete chanjman sa yo. 
 
Swiv direktiv sa yo pou personnaliser montage ou. Ou ka ajoute liy nan seksyon "Tasks" anba travay ki  egziste yo pa en ranje bwat yo konplè, klike sou dwat, chwazi "Insert ...", yon bwat dyalòg ap parèt, chwazi "Shift cells down", chwazi "Ok". Sa a pral chanjman tout bwat ki anba a ranje a chwazi desann fèy la briye. 
 
1. Ka "Milestones" bwat kapab itilize nan lis jeyan pwojè gwo tankou kòmansman an oswa fini nan pwojè a. Nenpòt ki chanjman nan bwat sa a ka fèt pa swiv enstriksyon ki dekri deja. Etikèt la pou nouvo etap enpòtan ou ka bezwen ajoute nan manyèlman. Ou ka fè sa klike sou youn nan tèks ki deja egziste nan etap enpòtan yo nan delè vizyèl la. Pou egzanp, ou ka klike sou "Closeout" pi wo a icon a dyaman. Tout bwat tèks lòt pou jalons yo ta dwe dekri nan bwat yo. 
 
Apre sa, chwazi bwat ki pa gen yon etikèt. Koulye a antre nan etikèt la pou etap enpòtan sa a. 
 
Ou ka deplase ak chanje gwosè a nan chak bwat tèks. 
 
2. Bwat la "Notes" bwat pèmèt ou nan lis nenpòt ki nòt anplis sou delè nan pwojè ki ka nesesè pou DEO li. 
 
 



CFHPTimeline

																						Egzanp rejyonal lopital la – Floodproofing 

																						Egzanp Komisyonè Konte an

																						Mitch Planner (555)123-4567

																						Dat

																						Thursday, April 09, 2020



				Tasks

				Start		End				Duration		Label		Vert. Position		Vert. Line



				02/03		03/03				29		Prim DEO ak Akò Sub-Elèv yo		-5		-5

				03/03		04/03				30		Berm ak ADA Design		-10		-10

				03/03		04/03				30		evalyasyon ekipman		-15		-15

				04/04		05/04				25		Revizyon anviwònman an		-20		-20

				05/06		07/06				60		Faz konstriksyon bèrs 1		-25		-25

				07/08		08/08				31		Faz konstriksyon bèrb 2		-30		-30

				05/06		07/06				60		Faz Eleman Ekipman 1		-35		-35

				07/08		08/08				31		Faz 2 nan Ekipman		-40		-40

				08/20		09/01				12		Pwojè likidasyon		-45		-45

				09/01		12/25				115		Antretyen ak Siveyans		-50		-50

										9				-55		-55

										0				-60		-60

										0				-65		-65

										0				-70		-70

										0				-75		-75



				Milestones								Notes

				Date		Label				Position

												Ekri nòt pwojè anba a

				2/3/20		Pwojè Kòmanse				12

				7/8/20		Konstriksyon 50% Ranpli				16

				9/1/20		Closeout				20

				8/20/20		Konplete pwojè a				24

				12/25/20		Antretyen ak Siveyans				28

										32

										36

										40

										44

										48

						Mete nouvo ranje pi wo a yon sèl sa a



CFHP Implementation Plan Timeline

Tasks	

[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]






29	30	30	25	60	31	60	31	12	115	9	0	0	0	0	1	0	-5	-10	-15	-20	-25	-30	-35	-40	-45	-50	-55	-60	-65	-70	-75	43864	43893	43893	43925	43957	44020	43957	44020	44063	44075	-5	-10	-15	-20	-25	-30	-35	-40	-45	-50	-55	-60	-65	-70	-75	Prim DEO ak Akò Sub-Elèv yo	Berm ak ADA Design	evalyasyon ekipman	Revizyon anviwònman an	Faz konstriksyon bèrs 1	Faz konstriksyon bèrb 2	Faz Eleman Ekipman 1	Faz 2 nan Ekipman	Pwojè likidasyon	Antretyen ak Siveyans	Milestones	
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]
[CELLRANGE]







43864	44020	44075	44063	44190	12	16	20	24	28	32	36	40	44	48	Pwojè Kòmanse	Konstriksyon 50% Ranpli	Closeout	Konplete pwojè a	Antretyen ak Siveyans	Mete nouvo ranje pi wo a yon sèl sa a	

Ekip inondasyon nan Konte X, Y ak Z te pwopoze modèl IP sa a








Action Plan Input

		Tasks

		Start		End		Duration in Days		Label



		8/28/19		11/8/19		72		Draft Action Plan

		9/3/19		10/7/19		34		Meet with Partners/Develop Risk Assessment

		10/8/19		11/7/19		30		Compile Input from Risk Assessment and Partner Meetings

		11/12/19		11/25/19		13		ODR/DEO Review 1

		11/25/19		1/10/20		46		Public Comment Period

		2/3/20		4/3/20		60		HUD Reviews 



						Milestones

						Date		Label



						8/28/19		Mitigation Register Applicability Date (08/28/19)

						11/8/19		Action Plan Draft Due for Review (11/08/19)

						2/3/20		Action Plan Due (02/03/20)

						4/3/20		HUD Review Due (04/03/20)












Pwogram Amelyorasyon Kritik Etablisman yo Enstriksyon Bidjè

Modèl sa a se customizable anfòm pwopozisyon an bidjè pou pwojè ou a. Santi w lib edisyon segman men goch epi ajoute nòt lè sa nesesè.

Si yon seksyon pa gen ase selil pou kategori ke w ap travay sou, ou ka ajoute selil yo nan en yon ranpli ranje ak dwa-klike sou. Yon bwat dyalòg ap parèt ki pèmèt ou ajoute yon ranje nan selil yo. Klike sou "Antre" ak Lè sa a, chwazi swa "Antre nan pi wo a" oswa "Antre anba a", tou depann de kote ou ta renmen ranje a nouvo yo dwe mete. Nouvo ranje a ap parèt anlè oswa anba ranje ou make la.

Antre non pwojè a, non prensipal kontak ak nimewo telefòn ak non antite aplikan ofisyèl la.

1. Sou bò gòch nan modèl la gen yon lis nan atik pwojè pi gwo nimewote 1 a 3. Anba chak gwo pwojè yo ki gen rapò ak sub-gwoup. Ou ka modifye chak nan zòn sa yo nan anfòm plan bidjè pwopoze ou. Pou egzanp, si ou pa gen mekanik ranfòse, ou ka efase ki ranje resansman ak sougwoup yo ki gen rapò.

2. 2. Ekri sous projetée e komèt lòt sous finansman pwojè anba kategori "Lòt Fon". Lajan sa yo se lajan ki pa CDBG-MIT. Mete enstitisyon ou te kontakte a, menm si ou poko fè yon angajman finansman. Divilge kantite lajan ou mande a oswa espere resevwa. Si ou bezwen ajoute ranje nan seksyon sa a, swiv enstriksyon yo pou ajoute ranje anwo a

3. Ou ka itilize kolòn nan dwa-bò Nòt elabore sou atik bidjè jan sa nesesè.




FL CDBG Mitigation/ Prevansyon

Bidjè Pwojè pou Etablisman an nan Pwogram Amelyore Kritik (Modèl)

		[bookmark: _Hlk35262808]Non Pwojè a:

		Egzanp rejyonal lopital la – Floodproofing





		Non Prensipal Kontak ak Nimewo Telefòn:

		Chuck Jones

555-555-1234

		Non ofisyèl'sganizasyon aplikan an:

		Egzanp Konsèy komisyonè yo





		Pwojè

		Bidjè

		

Nòt





		Deskripsyon

		CDBG-MIT Kantite lajan

		Lòt Fon ki pa CDBG-MIT

		Sous Fon yo *

		Total Fon (CDBG-MIT ak Lòt)

		



		1. Enstalasyon kritik dursisman

		

		

		

		

		



		Berm Konsepsyon Jeni

		67,000

		

		

		

		Espesifikasyon konsepsyon Berm



		Berm Konstriksyon

		530,000

		

		

		

		Ranfòse tè bèr nan $ 106 / pye lineyè 20 'nan tout X 4' segondè



		Aktyalizasyon jaden flè

		43,000

		

		

		

		Plante Flora natirèl



		Aksè ADA

		17,500

		

		

		

		Ranp ak eskalye aksè



		

		

		

		

		

		



		

		

		

		

		

		



		2. Mekanik Solidifye

		

		

		

		

		



		Elevasyon ekipman mekanik

		

		350,000

		

		

		Leve ekipman mekanik anwo plenn inondasyon 500 ane a



		Elevasyon ekipman elektrik

		87,000

		

		

		

		Leve ekipman elektrik anwo plenn inondasyon 500 ane a



		Rewiring

		38,500

		

		

		

		Rewire deplase ekipman yo



		[bookmark: _GoBack]3. Lòt

		

		

		

		

		



		

		

		

		

		

		



		Administrasyon 

		

		

		

		

		



		Planifikasyon

		

		

		

		

		



		Totals:

		783,000

		350,000

		

		1,133,000

		








* Tout lajan yo idantifye pou itilize nan pwojè ou yo dwe divilge konplètman ak detaye asire presizyon bidjè ak pa gen okenn repetisyon benefis yo. Montre sous yo ak kantite lajan lòt lajan ki nesesè pou konplete pwojè ki anba a, ki gen ladan fon lokal ak sibvansyon ki soti nan lòt ajans yo. Nenpòt lajan antisipe oswa angaje yo dwe enkli tou.



		Sous Lòt Fon

		Kantite Lajan



		1.  Lajan Sekou pou Siklòn Irma

		$350,000



		2. 

		



		3.  

		



		4. 

		



		5.  

		



		6. 

		



		7.  

		



		8.  

		



		9.  

		



		10.  

		



		11.  

		



		12.  

		














Rebuﬂd
Florida



	Insert Attachment_3: 
	Insert Attachment_4: 
	Insert Attachment_5: 
	If your project involves the qualified use of matching or leveraged funds or services see Guidelines Part 46 in these CFHP Guidelines describe the specifics of leveraged fundservice usageRow1: 1) Wi, Nou pral itilize $ 350,000 nan lajan Sekou pou Katastwòf ou te resevwa nan bi pou demenaje ekipman mekanik nan Egzanp Lopital Rejyonal.
2) HUD Disaster Recovery Grant jan sa endike anwo a nan kantite $ 350,000.
3) Nou pa t 'kapab jwenn plis lajan pou pwojè sa a.


	Identify and list the Census Tract Number followed by all LMI Block Groups your project benefitsRow1: Tract: 350, Block Group: 1, 2, 3, 4
Tract: 360, Block Group: 1, 2, 
Tract: 370, Block Group: 1, 2, 4
Tract: 820, Block Group: 1,4, 5, 6
Tract: 840, Block Group: 1, 3, 4
Tract: 1300, Block Group: 1, 2, 3
Tract: 1450, Block Group: 1, 2,
Tract: 2000, Block Group: 1, 3, 5
Tract: 2600, Block Group: 1, 2, 3, 4
Tract: 3300, Block Group: 1, 2, 3, 4, 5
Tract: 3400, Block Group: 5, 6
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