Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Attachment S
COST RESPONSE - INSTRUCTIONS

Update your cost response using the Part 1, Part 2, Part3, and Part 4 tabs that follow.

Assume a February 28, 2011 start date for the project.

In Part 1, the Operations & Maintenance costs should only include costs up to the full implementation date. All additional O&M costs
should be included in Part 2.

Do not alter these forms in any way when entering your costs. Only enter data in yellow colored fields. No other costs will be accepted
unless otherwise negotiated.

Submit both the completed Excel version and a PDF of the sheet with your reply. Complete the signature lines for each of Parts 1, 2, 3,
and 4.

Return your updated cost response in the seperately sealed package as described in Section B.7.2 of the ITN.
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Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Attachment S

COST RESPONSE - Part 1 - Proposed Costs

Part 1 of the Cost Response includes all costs associated with the UC project through each of the phases. The Grand Total of Response at the
bottom of the form is the tota! cost the Vendor is submitting in their response for all project costs through implementation of the proposed UC

System.

Phase 1

Phase 2

Phase 3

Phase 4

Fiscal Year:

Validate Requirements

Services
Software
Hardware

Solution Design
Services
Software
Hardware

Build
Services
Software
Hardware

Testing
Services
Software
Hardware

TOTAL

TOTAL

TOTAL

| FYy2o11 . _FY2013 | FY2014 |

2/28/2011 - 7/1/2011 - 7/1/2012 - 7/1/2013 - 7/1/2014 -

6/30/2011 6/30/2012 6/30/2013 6/30/2014 2/27/2015
$3,579,766 $694,581 $0 $0 S0 | $4,274,347
SO SO S0 SO S0 S0
$0 S0 $0 S0 $0 S0
$3,579,766 $694,581 $o $0 $0 | $4,274,347
$2,515,464 | $8,175,257 | $1,886,598 S0 $o| $12,577,319
S0 SO SO SO SO SO
S0 S0 S0 S0 SO S0
$2,515,464 |  $8,175,257 | $1,886,598 $0 $0 | $12,577,319
$161,729 | $2,749,396 | $5,175,333 $0 $0| $8,086,458
$137,897 $274,418 $153,186 $0 $0 $565,501
$73,110 $135,346 $10,456 S0 S0 $218,912
$372,736 | $3,159,160 |  $5,338,975 $0 $0| $8,870,871
$150,624 | $2,560,601 | $4,819,955 $0 $0| $7,531,180
S0 S0 S0 S0 $0 S0
SO S0 o) S0 SO S0
$150,624 | $2,560,601 | $4,819,955 $0 $0| $7,531,180
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Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Attachment S
COST RESPONSE - Part 1 - Proposed Costs

Part 1 of the Cost Response includes all costs associated with the UC project through each of the phases. The Grand Total of Response at the
bottom of the form is the total cost the Vendor is submitting in their response for all project costs through implementation of the proposed UC

System.

Phase 5

Phase 6

Phase 7

Training
Services
Software
Hardware
TOTAL

Implementation
Services
Software
Hardware
TOTAL

Operations & Maintenance**
Services
Software
Hardware
TOTAL

. B __FY2012 FY2013 | | Fr2015 || Total

2/28/2011 - 7/1/2011 - 7/1/2012 - 7/1/2013 - 7/1/2014 -
6/30/2011 6/30/2012 6/30/2013 6/30/2014 2/27/2015

$0| $2,007,474 $0 $0 $0 | $2,007,474

$0 $23,640 $2,000 $0 $0 $25,640

$0 $0 $0 $0 $0 $0

$0 | $2,031,114 $2,000 $0 $0| $2,033,114

$247,973 $743,919 |  $3,967,565 $0 $0 | $4,959,457

$443,525 |  $2,650,192 | $2,432,790 $0 $0 | $5,526,507

$240,455 $548,869 $139,879 $0 $0 $929,203

$931,953 | $3,942,980 | $6,540,234 $0 $0 | $11,415,167

$0 $465,397 | $1,064,247 $0 $0 | $1,529,644

$0 $0 $0 $0 $0 30

$0 $0 $0 $0 $0 $0

$0 $465,397 |  $1,064,247 $0 $0 | $1,529,644
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Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Attachment S
COST RESPONSE - Part 1 - Proposed Costs

Part 1 of the Cost Response includes all costs associated with the UC project through each of the phases. The Grand Total of Response at the
bottom of the form is the total cost the Vendor is submitting in their response for all project costs through implementation of the proposed UC
System.

Focalvear B o1z | maoi3s | aola | Faois
2/28/2011 - 7/1/2011 - 7/1/2012 - 7/1/2013 - 7/1/2014 -
6/30/2011 6/30/2012 6/30/2013 6/30/2014 2/27/2015
YEARLY TOTAL $7,550,543| $21,029,090| $19,652,009 SO $0| $48,231,642
Grand Total of Response | $48,231,642

**Note: In Part 1, the Operations & Maintenance costs should only include costs up to the full
implementation date. All additional O&M costs should be included in Part 2.

Respondent Business Name: Accenture LLP Date: July 8, 2010
Authorized Signature: O O m

/ ay
Printed Name and Title: John G. Martin

By affixing my signature to the Cost Response Sheet-Part 1. | hereby state that | have read and agree to the ITN terms, conditions and
specifications. Travel & Misc. Exp. must be included in services.
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Agency for Workforce Innovation

Unemployment Compensation Claims and Benefits Information System

Attachment S

COST RESPONSE - Part 2
(1 Year Included Warranty/Maintenance & 4 Year Optional Renewal Maintenance)

Part 2 of the Cost Response includes all costs associated with Maintenance of UC System, following implementation. The Grand Total of
Response at the bottom of the form is the total cost the Vendor is submitting in their response for all project costs after implementation of the
proposed UC System.

Submitted By:

Respondent Business Name:

Authorized Signature:

Printed Name and Title:

Services
Software
Hardware
YEARLY TOTAL

Operations & Maintenance

$2,588,617 $2,336,758 $2,124,339 $1,951,900 $1,801,754 | $10,803,368
$1,087,610 $1,141,990 $1,199,090 $1,259,044 $1,321,997 $6,009,731
$45,199 $47,459 $49,832 $§52,323 $54,939 $249,752
$3,721,426 $3,526,207 $3,373,261 $3,263,267 $3,178,690 | $17,062,851
Grand Total of Response $17,062,851

**Note: "Maintenance Year 1 - Base Contract” is the first 12 months following full implementation,
"Year 1 - Renewal Option”, is the next 12 months, and so on.

Accenture LLP

Date:

July 8, 2010

o st

John G. Martin, Senior Executive

By affixing my signature to the Cost Response Sheet-Part 2. | hereby state that | have read and agree to the ITN terms, conditions and
specifications. Travel & Misc. Exp. must be included in services.
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Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Services 0
Seftware $6
Hardware B $0
FOTAL $0 so $0 s0 s0 $0
Busi P R . .
Services $0
Seftware $0
Hardware 0
FOTAL $0 $0 $0 $0 $0 s6
Data-Cenversien-
Services $6
Software $0
Hardware $0
FOTAL $0 $0 $0 $0 $0 $0
Disaster Recovery-Plan,Processesand-SuppertingInfrastructure
Services £0
Seftware $0
Hardwere $0
FOTAL $0 $0 $0 s $0 s0

Page 1 of 2 V1.0




Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Services $0

Software $6

Hardware $0
TOTAL $0 $0 $0 sa $0 $0

Travel-Costs

Fravel [a]
TOTAL $0 $0 so $0 $0 $0
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Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Attachment S
COST RESPONSE - Part 4 - Rate Card

Provide the rate for each Role Title included in your response. For each Role Title submitted, identify the corresponding State of Florida, State Term
Contract (STC) #973-561-010-1 IT Consulting State Term Contract Job Title and Scope Variant. A complete listing of job titles can be found on the
State of Florida, Department of Management Services website, STC #973-561-010-1, under Project Area #4. The following link is provided for your
convenience:
http://dms.myflorida.com/business_operations/state_purchasing/vendor_information/state_contracts_agreements_and_price_lists/state_term_con
tracts/information_technology_it_consulting_services/price_sheets_project_area_4
These rates will be used in the Change Control process, if needed. Rate is defined as cost per hour for each resource.
, . ob Title e
Operating Unit IT Executive Operating Unit IT Executive No Variant S 294.61
Director of Enterprise Architecture Director of Enterprise Architecture No Variant S 23294
Director of Business Relationships Director of Business Relationships Sr. Manager S 227.38
Director of Program Management Director of Program Management No Variant S 209.75
Program Manager Program Manager Executive S 194.75
Manager Technical Training Manager Technical Training Sr. Manager $ 155.09
Management Applications Development Management Applications Development Sr. Manager S 160.31
Data Architect Data Architect Advanced S 163.70
Management Quality Assurance Management Quality Assurance Sr. Manager S 160.04
IT Business Consultant IT Business Consultant Advanced $ 109.08
Business Analyst Business Analyst Advanced $ 105.07
Systems Analyst Systems Analyst Advanced $ 117.65
Applications Development Analyst Applications Development Analyst Entry S 8564
Applications Development Analyst Applications Development Analyst Intermediate S 106.09
Applications Development Analyst Applications Development Analyst Advanced S 119.34
Applications Architect Applications Architect Advanced S 127.66
Business Intelligence Analyst Business Intelligence Analyst No Variant $ 157.66
Technical Trainer Technical Trainer Advanced S 9011
Database Administrator Database Administrator Advanced S 136.25
Production Support Analyst Production Support Analyst Advanced $ 101.05
Quality Assurance Analyst Quality Assurance Analyst Intermediate S 87.74
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Agency for Workforce Innovation
Unemployment Compensation Claims and Benefits Information System

Attachment S
COST RESPONSE - Part 4 - Rate Card

Submitted By:

Respondent Business Name: Accenture LLP . Date: July 8, 2010
Authorized Signature: O LYY ///m\

foniad
Printed Name and Title: Johf G. Martin

By affixing my signature to the Cost Response Sheet-Part 4. | hereby state that | have read and agree to the ITN terms, conditions and
specifications. Travel & Misc. Exp. must be included in services.
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